
1

County:

FTR Project #:

State Contact: FTR Contact:

Telephone #: Telephone #:

Address:

Building Type:                        (Select from 

drop-down):

CO:  Right of Way Considerations:

Description

Acct 

code

Footage / 

Quantity

Pathways 

(existing or 

new)

Material 

Investment

Engineering 

Dollars

Placing 

Dollars

Splicing 

Dollars Vendor/  Contractor Total Reinforcement/Reusability

Aerial 82c 267 Existing $1,989 $0 $574 $574 $569 $3,706.09

Entrance 85c 166 New $577 $0 $166 $166 $165 $1,074.23

TOTAL 433 $2,565.95 $0 $740 $740 $733.45 $4,780.32

BTOP Specific Information:

Broadband use

extra capacity 48

I hereby certify the estimates contained on this LCR approval form are true and accurate.

11/8/2011
Signature:                   Frontier Representative Date

Special Award Conditions:

X BUILDING IS LESS THAN 50 YEARS OLD; BMPS DO  NOT APPLY.

X

NA

X

X

5/8/2012

Date

Approved: 5/10/2012

Date

Approved: X 5/9/2012

Date

304-344-6312

Location Construction Request (LCR) and Approval Form

**All Community Anchor Institutions (CAIs) location construction requests (LCRs) must first go through the WV Office of Technology  (WVOT)for approval.  Upon signature approval, WVOT will 

forward the request to the GIT .  The GIT will not accept any CAI forms without WVOT approval.  

Community Anchor Institution (CAI) 

Tenant:

This approval form is a REQUIREMENT and approval must be obtained from the Grant Implementation Team (GIT) PRIOR TO COMMENCEMENT OF ANY AND ALL CONSTRUCTION.    Failure to 

obtain this signed approval for fiber could result in a revoking of the grant monies and fines with the various state and federal agencies. 

BOONE MEMORIAL HOSPITAL
BOONE

Customer:

This project places fiber cable to the Boone Memorial Hospital.

GPS Stop:MADISON

GPS Start: 38.047967 -81.807117

38.04835 -81.806583

LCR #:

304.957.6905

Brief description of the special 

construction work.

State of WV - BTOP Funding

BB03A28

Cindy Smith

1210045

Matt Clayton

701 MADISON AVE  MADISON WV

DO NOT WRITE BELOW THIS LINE  -  GIT and WVOT use ONLY

SHPO Clearance

WVDEP Storm Water Clearance

COE Clearance

WVDNR Clearance

Breakdown of Material Investment Fiber Counts: Additional Comments:  (include location where fiber is terminated)

1 - Fiber Terminal

574' - 48 Count Fiber

New portal will be required.

Signature:                   Teresa Schuller, Environmental Project Manager

Signature:                   WVOT  John D. Dunlap , Director Infrastucture Design and Operations

Signature:                              GIT   Michael L. Todorovich , Project Investigator/Project Director 

USFWS Clearance

I hereby certify the information contained on this approval form is true and accurate, made in complete compliance with this 

grant, and meets all Special Award Conditions (SAC), including but not limited to:  environmental assessment, etc.


